City of Gustavus, Alaska Project: RFQ FY24-04
P.O. Box 1

Gustavus, Alaska 99826 Salmon River Park
Phone: (907) 697-2451 Play Equipment Installation
Fax: (907) 697-2136 Request for Quotation

Email: treasurer@gustavus-ak.gov

COVER SHEET
Important Dates:
Issue Date: Tuesday, October 17, 2023
Pre-Bid Meeting: 10:00 AM Monday, October 23, 2023, at City Hall

Bid Submittal Due: Bid Opening:

Thursday, November 2, 2023 Thursday, November 2, 2023
Deliver to: Gustavus City Hall Location: Gustavus City Hall
By: 1:00 PM Time: 1:00 PM

Bid submissions are being accepted for the Salmon River Park Play Equipment
Installation project. Bidders are asked to provide a quote to furnish the equipment,
material and labor to construct a 20 ft by 40 ft gravel pad extension at the west end of
the existing play equipment pad and install Exerplay brand equipment designs 4902
PlayBooster and 7185 ReviWheel Spinner. The equipment was purchased separately
by the City and is shipping to Gustavus. Details are described in the section General
Specifications and Scope of Work and shown on the attached manufacturer’s
installation sheets and drawings. See site plan drawing, page 14 of this RFQ.

The terms and conditions in this document shall become part of any contract resulting
from this Request for Quotation. Your bid must be received at the location and by the
date and time shown above. Bids shall be submitted on the form furnished and must
include original signatures.

THE PERIOD OF PERFORMANCE for this work is from the date of award to May 15,
2024, unless otherwise agreed to with the City Project Manager.

Those who are planning to attend the Pre-Bid Meeting should contact the City Clerk to
confirm by the day before the meeting.

General Specifications
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Refer to the attached general layout of the gravel pad extension with the locations for
the new equipment and the Exerplay/Landscape Structures drawings and installation
instructions.

Scope of Work

The scope of work is to construct a gravel pad extension and install the new City-
purchased equipment adjacent to the west end of the existing play set. The new play
equipment consists of the Design 4202 PlayBooster, plus the Design 7185 ReviWheel
Spinner. The PlayBooster is to be installed on a 20 ft x 40 ft pad extension attached to
the west end of the existing play set pad oriented with the 40 ft axis running north-
south with the slide end to the south. The ReviWheel Spinner will be mounted in a
clear area of the existing pad near the northwest corner of that pad at a location
staked by the City Project Manager.

1. Remove nine small trees as flagged by the City Project Manager off the northwest
corner of the existing play equipment pad. A few more trees may be marked for
removal on the north side of the ReviWheel Spinner to achieve the required 22 ft. 7 in.
clear area.

2. Construct a 20 ft x 40 ft pad extension similar in character and at the same
elevation as the pad under the existing play set as staked by the City Project Manager.
The pad is to be bounded on the south and west edges by treated 8 in. x 8 in. timbers
like those bounding the existing pad. The existing timber edge on the west end of the
existing pad may be reused as part of the border for the pad extension.

3. Install the 4202 PlayBooster according to the manufacturer’s installation
specification centered on the new pad extension with the slide end to the south.

4. Install the ReviWheel Spinner according to the manufacturer’s installation
specification on the northwest corner area of the existing play equipment pad at the
location staked by the Project Manager.

5. Place a minimum of four inches of gravel above the top of the concrete footings for
the play surface. The gravel should be screened to remove cobbles from pit-run
material drawn at no charge from the City Gravel Pit.

6. Installation notes:

1. The PlayBooster main posts and accessory supports are the direct bury type
shown in the installation drawings. The holes for the concrete footings have a
gravel base placed in the hole. The PlayBooster is assembled until complete
with the eight main posts and accessory supports resting on the gravel before
the holes are filled with concrete.

2. There isn’t a detail drawing specific to installing the main posts. The main
posts are approximately 4 inches in diameter, so plan for 16 inch diameter
footings 30 inches deep. This may be field adjusted if necessary.
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3. Exerplay can provide a technician to assist and advise the contractor during
installation. Contact:

Karl Croft

Alaska Territory Manager
907-748-3736 cell
800-457-5444
karl@exerplay.com

Revi-wheel Spinner Design 7185

End General Specifications and Scope of Work
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Contractor Bid Submission Form

Install the Salmon River Park Play Equipment as described in General Specifications,
Scope of Work and the manufacturer’s installation specifications.

In providing a signature on this cover sheet, the bidder agrees to all Terms and
Conditions of this RFQ.

Date of Bid

Contractor Business Name

Business License # Contractor’s License Number #

Insurance Company Policy Date Provided o

Business Name

Mailing Address Physical Location

Cell or Business Phone # Email

Project quote for all construction required for pad and play equipment installation:

Total Bid $

Subcontractor(s) Name(s)

By

Print Name Signature

Title
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GENERAL PROVISIONS

INSTRUCTIONS TO BIDDER

>
>

Bidder must submit a quote for the entire scope of work.
Bid Schedule sheets must be manually signed (original signature).

Erasure or other changes made to the Bid Schedule sheets must be initialed by
the person signing the bid. Note: "White Out" or other liquid correction
methods must be initialed.

The quotes must be sealed in an envelope with RFQ number, opening date, and
contractor's name written on the outside of the envelope.

Any response not meeting the requirements of the bidding documents shall be
considered non-responsive.

Offers made in accordance with the bidding documents must be good and firm
for a period of ninety days from the date of bid opening unless otherwise noted.

Bids will be received at the time and place stated in the bidding documents. It
is the sole responsibility of the bidder to see that the bid is submitted on time.
Any bid received after the scheduled opening time will not be considered but
will be held unopened. No responsibility will be attached to any officer for the

premature opening of or failure to open a bid not properly addressed and
identified.

The City of Gustavus, hereinafter “City,” may accept or reject any or all bids for
good cause shown, to waive minor deviations from the specifications, and to
waive any informality in bids received, when such acceptance, rejection, or
waiver is in the best interest of the City. Informalities in bids are matters of
form rather than substance evident from the bid document, or insignificant
mistakes that can be waived or corrected without prejudice to other bidders;
that is, the effect on price, quantity, quality, delivery, or contractual conditions
is negligible, and waiver of the informality does not grant the bidder a
competitive advantage.

The City may cancel the RFQ if such cancellation is in the best interest of the
City.

It is the responsibility of the bidder to obtain a current copy of all bid
documents from the City Treasurer.

If any Addenda are issued pertaining to the bidding documents and subject
Addenda are not acknowledged, the bid will be considered non-responsive.

Faxed transmittals will not be accepted unless specifically noted on the cover
sheet and agreed to by the City Project Manager.
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> Each bid shall be made on the form provided by the City or copy thereof and
shall be signed by the bidder with signature in full.

> After depositing a bid, a bidder may withdraw, modify, or correct his bid,
providing the City receives the request for such withdrawal, modification, or
correction before the time set for opening bids. The original bid, as modified by
such written communication will be considered as the bid. No bidder will be
permitted to withdraw his bid after the time set for opening bids.

» The Contractor shall perform the duties specified in this solicitation. The
Contractor understands that the City makes no representation that it will look
exclusively to the Contractor for the type of goods or services requested. The
Contractor will perform the duties under this agreement as an independent
contract. The City assumes no responsibility for any interpretation or
representations made by any of its officers or agents unless such
interpretations or representations are made by Addenda.

METHOD OF AWARD

Award will be made to the lowest responsive, responsible bidder meeting all the
requirements. In determining whether the lowest bidder is “responsible” the City
Council shall consider:

The price;

Current General Contractor license and Alaska business license;

Local bidder (proposer) preference;

The experience, capacity, and skill of the bidder to perform the

contract within the time and amount desired;

The potential bidder’s reputation, honesty and integrity shown in the

commission of previous City contracts;

e. The previous and existing compliance by the bidder with laws and
ordinances relating to the contract and the City;

f. The sufficiency of the financial resources and ability of the bidder to

perform the contract.

oo0oTp

.

Local Bidder (Proposer) Preference: In accordance with City of Gustavus Code
4.17.190, a qualified responsible bidder who maintains an office within the City of
Gustavus may be awarded the contract in preference if their bid does not exceed the
lowest responsible bid by a non-local bidder by more than five percent.

When the award is given to other than the lowest bidder, a full and complete written
statement of reasons will be delivered to the unsuccessful low bidder or bidders and
filed with the other papers relating to the transaction.

The City Council may reject the bid of a bidder who is in arrears on taxes, permits,
special assessments and/or any other monies that may be due the City or who failed

to perform on a previous contract with the City.
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PURCHASE ORDER/CONTRACT

It is the intent of the City to use a purchase order and the bidding documents to
establish the contractual relationship between the City and the lowest responsive,
responsible bidder. The following conditions shall apply:

a. The unilateral right of the City to order, in writing, temporary stopping of
work or delaying performance that does not alter the scope of the
contract;

b. Liquidated damages;

c. Termination of the contract for default;

d. Termination of the contract in whole or in part for the convenience of the

City.

CONTRACTOR LICENSE )
Contractor shall hold a current license as a General Contractor in the State of Alaska.

SUBCONTRACTING

Subcontracting is permitted when authorized in writing by the City Project Manager.
In the event that subcontracting is authorized, the general contractor is responsible to
the City to verify insurance on all subcontractors and furnish copies of same to the
City. All subcontractors must carry and show proof of the minimum limits of liability
insurance.

INSURANCE
The contractor must meet and have in place the insurance requirements listed below
at all times during the period set out above.

INDEMNIFY AND HOLD HARMLESS

The contractor shall defend and indemnify the City, its officers, agents, and
employees, against any claims, loss, or damages arising from injury to person(s),
damage to property, or economic loss, arising out of, in whole or in part, the bidder’s
performance or non-performance of its duties under this agreement and any defects in
the goods and services provided by the bidder. This duty to defend and indemnify shall
include responsibility for all damages, costs, and attorney fees. This obligation shall be
continuing in nature and extend one year beyond the term of this agreement.

PUBLIC SAFETY

The contractor is responsible for the general safety and welfare of the public within the
area where the work is conducted and must provide reasonable measures to prevent
the public from encountering hazardous or dangerous situations during work
activities. The Contractor and Project Manager will consult with one another about
specific public safety issues.

CHANGE ORDERS
Change orders approved by the Project Manager and Mayor or Mayor’s Designee are

required for work outside the project Scope of Work that results in additional cost to
the City.
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BID AWARD PROCESS
The successful bidder will be notified promptly in writing with a “Notice of Apparent
Low Bidder” letter.

After outstanding issues (if any) are resolved a “Notice of Intent to Award” letter will be
issued, and the contract award will be placed on the agenda for the next City Council
General Meeting.

After the bid is accepted and approved by the City Council, the bidder will be issued a
“Notice of Award” letter.

A purchase order will be issued by the City following the Notice of Award. Once signed
by both parties, the purchase order and RFQ combined will establish the contractual
relationship between the City and the contractor.

Any outstanding issues remaining must be settled before a “Notice to Proceed” letter is
issued by the City to the contractor. Upon receipt of the letter the contractor is
expected to begin making arrangements to start work on the project.

END OF GENERAL PROVISIONS
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SUPPLEMENTAL CONDITIONS

1. Some of the elements of the bid schedule may be subject to the provisions of
Alaska Statutes Title 36. AS Title 36 provides for the payment of prevailing rates of pay
on public construction or public works as published in the current State of Ala.s]ca
Department of Labor Wage and Hour Administration Pamphlet No. 600, and requires
weekly submission of certified payrolls.

Public construction or public works means the on-site field surveying, erection,
rehabilitation, alteration, extensions or repair, including painting or redecorating of
buildings, highways or other improvements to real property under contract for the
state, a political subdivision of the state, or a regional school board.

It is the bidder’s responsibility to study the elements of bid schedule and determine
the applicability of provisions of AS Title 36. If you have questions regarding the
applicability of Alaska Statute to the work to be performed, please contact the
Department of Labor, Wage and Hour Administration, 1111 W 8th St, Juneau, AK, or
call (907) 465-4842.

2. Bidders are encouraged to visit the premises to ascertain pertinent conditions,
such as the area, location, accessibility, and general character of the premises.
Bidders assume the risk that actual site conditions differ from the proposed contract
documents or from those ordinarily encountered.

3. The Contractor shall supply knowledgeable and competent crafts persons, with
tools and equipment, capable of doing the required work.

4, The City reserves the right to increase or decrease quantities to the limits of the
available funding.

5. All work required under the Contract shall be completed in a timely manner.
Failure to complete work in a timely manner shall be grounds for termination of this
Contract. In case of default by the contractor, for any reason whatsoever, the City may
procure the goods or services from another source and hold the contractor responsible
for any resulting increase in cost or other remedies under law or equity.

6. Debarment or Suspension: The Gustavus City Council may debar (for a period
of not more than three years) or suspend (for a period of not more than three months)
a person for cause from consideration for award of contracts. The causes for
debarment include but are not limited to:

a. Deliberate failure without good cause to perform in accordance with the
specifications or within the time limit provided in the contract, or

b. A recent record of failure to perform or of unsatisfactory performance in
accordance with the terms of one or more contracts; provided that failure to
perform or unsatisfactory performance caused by acts beyond the control of the
Contractor shall not be considered to be a basis for debarment.
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7. Contractor shall be responsible for any damage sustained by any and all parties
affected by utility outages caused by Contractor unless it is determined said utilities
do not meet PUC Standard installations i.e. bury depth, or setback requirements. The
Contractor shall make all necessary efforts to prevent damage, i.e. the location of
electrical or telephone wire, and shall make all necessary efforts to promptly repair
and restore facilities or equipment damaged as a result of such outages.

8. All Contractors submitting a bid for this contract shall have and keep in effect
an Alaska Business License, a City of Gustavus Business Permit, and an Alaska
Contractors License. The Contractor shall be responsible for any additional licenses
and/or permits required in the locality of the work. The City is responsible for all
special permits such as ADF&G and Army Corp of Engineers permitting. The
Contractor shall further be responsible for current licenses for all subcontractors and
suppliers, if allowed, as required by law, during the term of the Contract and provide
proof thereof upon request. If proof of required licensure is not submitted to the City
Treasurer within 10 days of bid closure, then bidder shall be determined to be non-
responsive. ‘

9. The City Project Manager will be the City’s representative and work under the
direction of the Mayor and City Administrator with authority to approve work under
this contract.

10. Other Goods and Services:

a. In addition to specifications included in this RFQ, other work relating to
this project may be required to fulfill the scope of the agreement, and may be
proposed by the Contractor or requested by the City Project Manager.

b. At the City Project Manager’s discretion, the Contractor may be
requested to provide a written quotation prior to the work and in such case
shall proceed only upon written (or e-mailed) notice by the City Project
Manager. The City Project Manager shall have the right to reject any such
quotation and to independently contract with another party to perform the
requested work.

c. After completion of the work, the Contractor shall provide to the City
Project Manager all material invoices and receipts and a log of equipment
and/or labor time for payment.

11. Billing and Payment: The contractor may submit billing at the end of the
month for work completed during the month. The approved billing shall be paid within
30 days.

12. Convenience Termination: This contract may be terminated by: (A) mutual
consent of the parties, (B) for the convenience of the City, provided that the City
notifies the Contractor in writing of its intent to terminate under this paragraph at
least 10 days prior to the effective date of the termination. (C) For cause, by either
party where the other party fails in any material way to perform its obligations under
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this contract; provided, however, that as a condition of the exercise of its right of
termination under this paragraph the terminating party shall notify the other party of
its intent to terminate this contract and state with reasonable specificity the grounds
therefore, and the defaulting party shall have filed within 30 days of receiving the
notice to cure the default. (D) Termination pursuant to this section shall not affect the
parties’ continuing obligations under this contract and all other portions shall
continue to be in full force and effect. The City shall pay the Contractor for all
satisfactory work performed before notice of termination.

END OF SUPPLEMENTAL CONDITIONS
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INSURANCE REQUIREMENTS

!During the term of the contract, the Contractor shall obtain and maintain in force the
insurance coverage specified in this section with an insurance company rated
“Excellent” or “Superior” by A. M. Best Company or as specifically approved by the
City Council.

Limits: The Contractor shall obtain insurance for not less than the following limits:

o Commercial general liability: coverage written on an occurrence basis with
limits of not less than $1,000,000 per occurrence;
Comprehensive automobile liability: $1,000,000 combined single limit;
Workers’ compensation: $100,000 each accident, $500,000 disease--policy
limit, and $100,000 disease--each employee.

Automobile Liability Insurance: All autos, or all owned, non-owned, and hired
automobiles must be insured when the Contractor is using them to do work under
this Agreement. If the Contractor submits insurance covering only scheduled autos,
then the Contractor must assure that any additional vehicles are insured before using
them in the work under this contract.

Workers’ Compensation: Any employee of the Contractor must be covered by workers’
compensation insurance during the term of the Agreement. This policy must be
endorsed with a waiver of subrogation in favor of the City. The Contractor is not
required to provide a certificate of workers’ compensation insurance if the Contractor
certifies in a manner acceptable to the City that the Contractor has no employees
subject to the Act. The Contractor is not required to provide a certificate of workers’
compensation covering certain employees under the following circumstances:
Corporations - If the executive officer claims an exemption, then the Contractor must
provide a certificate of waiver for that officer from the Alaska Department of Labor;
Sole Proprietors — The Contractor must sign a workers’ compensation release on a
form provided by the City; Partnerships - Every partner must sign a workers’
compensation release on a form provided by the City.

Alternate Coverage: A combination of primary and excess/umbrella policies may be
used to fulfill the insurance requirements of this section.

Additional Insured: During the contract term, the Contractor shall add and maintain
the City as an additional insured in the Contractor’s commercial general liability
policy. This policy will provide primary coverage for the City, and it will provide that
the policy treats each additional insured as though the insurer had issued separate
policies.

Certificate of Insurance: Prior to commencing any work under this Agreement, the
Contractor will provide a certificate of insurance in a form acceptable to the City
showing that the Contractor has the required insurance coverage.

Cancellation: The Contractor must assure that the City receives notice if the
Contractor’s insurance is going to be canceled, not renewed, or changed. The
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certificate of insurance must say that the insurer will notify the City at least 30 days
before the insurer cancels, refuses to renew, or materially changes the coverage.

Increased Coverage: If during the Agreement term the City requires higher limits of
insurance than those listed in this section, and if the insurer increases the premium
as a result of the higher limits of insurance, then the City will pay the Contractor the
difference between the new and old premiums.

Subcontracting: The Contractor is responsible to the City to verify insurance on all
subcontractors and furnish copies of it to the City upon request. All subcontractors
must carry and show proof of the minimum limits of liability indicated above.

END OF INSURANCE REQUIREMENTS
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